

PARMA W/M PHASE 1 PAVING OPTIONS



THE VALLEJO COMPANY

Contact: LLOYD CULPEPPER
 Phone:
 Fax:

Quote To: MARTIN REESE, PE
 Cleveland Water

Job Name: Parma Water Main Phase I

Phone:

Date of Plans:

Fax:

Revision Date:

6-16-2021

PLEASE SEE BELOW

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
10	MILL & FILL ROADWAY (CWD PORTION)	13,981.00	SY	21.75	304,086.75
20	MILL & FILL ROADWAY (PARMA PORTION)	14,256.00	SY	21.75	310,068.00
GRAND TOTAL					\$614,154.75

NOTES:

- MILL 3"
- TACK COAT
- 1.75" TYPE 2 INTERMEDIATE
- 1.25" TYPE 1 SURFACE
- GUTTER SEAL

Quantities based on Phase 1 watermain plans. See attached highlighted areas. Blue areas are picked up by Cleveland Water and Red Areas are picked up up Parma with the exception that a trench 7' wide was deducted out of the red area and added to CWD quantities. See attached spreadsheet.

Will perform casting adjustments as needed

if casting is needed to be replaced it will be invoiced at \$1.75/LBS

STANDARD ODOT MATERIALS

CREDIT:

PROJECT HAS ITEM #11 & #12 THAT CAN BE CREDITED BACK TO THE CITY. THERE IS 8,706 SY OF EACH ITEM. SO THE TOTAL CREDIT THAT CAN BE REALIZED ON THE PROJECT FOR NON-PERFORMANCE OF ITEMS #11 & #12 IS \$148,002.00.



FROM: Brian G. Higgins, Service Director

TO: THE BOARD OF CONTROL

Formal bids were received to Enter into Agreement with Vallejo Construction Company to resurface portions of Brookdale, Fortune and Grovewood Avenues after the completion of the new waterline main and service connections by the following vendor:

Vendor: Terrace Construction 3965 Pearl Road Cleveland, OH 44109	Amount: \$614,154.75 Account No.: 192-192-62110-00000
--	---


Vendor: Terrace Construction Vendor No.: 101471	Amount: \$614,154.75 \$614,154.75 \$310,068
--	--

After due consideration, I determine that the formal bid of Terrace Construction in the amount of \$614,154.75 is the best formal bid and the request approval of the Board of Control and authority to enter into a contract.



Safety/Service Director

The Board of Control met on the 28th day of June, 2021 relative to the formal bids and approved the bid of Terrace Construction in the amount of \$614,154.75 as the best formal bid and authorized the Safety/Service Director to enter into a contract with such Bidder.



Board of Control Member



Chairman



Board of Control Member